
DIAMOND RESEARCH AND MERCANTILE CITY LIMITED, SURAT 

 

Name of Work :- SELECTION OF ICT CONSULTANT FOR DREAM CITY PROJECT AT 
VILLAGE-KHAJOD, SURAT, GUJARAT 

Tender ID :- 372220 

 

ADDENDA –CORRIGENDUM 

 

This Addenda – Corrigendum has been issued following the tender issued and online pre-bid 
queries raised for the above said work. 

1) The bidders are requested to make note of the following changes made in the tender 
documents, which are to be taken in to account while submitting the tender. They 
shall be presumed to have done so and accordingly submitted the tender.  

2) This Addenda-Corrigendum shall be treated as a part of the tender documents. 

3) All the items, clarifications given in this Addenda-Corrigendum supersedes all such 
relevant - matters - conditions to that effect as provided in the original tender 
documents, and also those mentioned in queries/letters received from respective 
companies.  

4) Addition and alteration in the tender documents are as follows.  

 

TECHNICAL BID (VOL-I) 
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Clarifications to Queries 
# RFP Section Content in the RFP 

Requiring Clarification 
Clarification Sought Clarification by DCL 

1. Page no. 2 Financial Proposal/ 
Volume-II 
Submission end date & 
time (On-line) by 29th Sept 
2019. 

Request to extend the Financial proposal submission date by 2 weeks' time i.e. 12th Sept 
2019, considering various legal & administrative approval at our end. 

Please refer to 
Addendum & 
Corrigendum I. 

2. Page no. 2 Financial Proposal/ 
Volume-II 
Submission end date & 
time (On-line)29/08/2019 
upto18:00hrs 

Request Authority for extension of bid submission date for 10 Days 
Financial Proposal/ Volume-II 
Submission end date & time (On- 
line)10/09/2019 upto18:00hrs 

Please refer to 
Addendum & 
Corrigendum I 

3. Page no. 2 Financial Proposal/ Volume-
II 
 
Submission end date & time 
(On-line) - 29/08/2019 
upto18:00hrs 

For submission of competitive proposal we request the extension as per below: 
 
Submission end date & time (On-line) - 17/09/2019 upto18:00hrs 
 

Please refer to 
Addendum & 
Corrigendum I 

4. Page no. 2 Submission in (Hard Copy) 
of Tender fee & E.M.D. etc. 
as mentioned in RFP 

For submission of competitive proposal we request the extension as per below: 
 
From 17/09/2019 to 24/09/2019 up to 18:00hrs 

Please refer to 
Addendum & 
Corrigendum I 

5. Page no. 2 Tender Fee (Non-
refundable)  

Please refer to Rule 161 (IV) of GFR 2017. We understand that cost of tender document should 
not be charged under the said Rule. Accordingly, we request you to waive / delete the 
requirement for submitting tender fee under the RFP 

No change as per RFP 

6. Section 1 Data 
Sheet ( ref 3.1-
a) & Page no. 5 

Selection Basis: of 
Consultant through this 
RFP is the Quality cum Cost 
- 

Since Technical competency is very important to deliver such huge project, Requesting to 
modify QCBS criteria as under: 
Technical : 0.7 
1Financial  : 0.3 

Please refer to 
Addendum & 
Corrigendum I 
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# RFP Section Content in the RFP 
Requiring Clarification 

Clarification Sought Clarification by DCL 

Based Selection (QCBS) 
method. The weights given 
to technical and 
financial proposals are: 
Technical = 0.6 
Financial = 0.4 

7. Section 1 Data 
Sheet ( ref 
3.11-g) & Page 
no. 5 

The last date of submission 
of Volume-I in hard copy 
(Proposal Due Date) is 06 
September 2019 before 
16:00hrs (IST). 

Request to extend the bid submission date by 2 weeks' time i.e 20th Sept 2019, considering 
various legal & administrative approval at our end. 

Please refer to 
Addendum & 
Corrigendum I. 

8. Section 1- Data 
Sheet & Page 
No. 5 

Bid Security (EMD) of Rs. 
2,00,000/- (Rupees Two 
Lakhs Only) in theform of 
Account Payee Demand 
Draft, Fixed Deposit 
Receipt, Banker’s 
Cheque or Bank Guarantee 
from any of the commercial 
banks (see Form6) must be 
submitted by Applicants. 

Looking to the work coverage & having competent companies on board for delivering such 
important & huge project, requesting to increase the EMD value to Rs.5,00,000 ( Rupees Five 
Lacs only). 

No change as per RFP 

9. Section 2, 2.3- 
Project Phase & 
page no. 9 

The DREAM City project 
construction over 
approximately 700 hectors 
at Village-Khajod, Surat, 
Gujarat is envisaged to 
span across 25 years and 
shall be spread across five 
overlapping phases 

It is understood that the scope under this RFP is limited for 02 phases only. Need more clarity 
on this.  

Yes, your understanding 
is correct. Please refer 
section 4 for detailed 
scope of work which shall 
be applicable for these 2 
phases only. 
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# RFP Section Content in the RFP 
Requiring Clarification 

Clarification Sought Clarification by DCL 

(referred to as packages), 
which may overlap, and will 
roughly constitute 5%, 
22%, 33%, 20% and 20% of 
the total work. 

10. Clause 3.5, 
page 12 & 
Clause 3.10(d) 
,page 15 

Conflict of interest We wish to highlight that we are a large organization providing various services to various state 
and central government departments, PSUs, international organizations and private clients. 
We wish you to note that while we have a mechanism in place to identify patent and direct 
conflict of interests, it may not always be possible to identify any or all indirect or remote 
conflict of interests. Kindly appreciate that our no conflict confirmations will be subject to the 
foregoing 

No change as per RFP 

11. Section 3, 3.9 -
Performance 
Security (b) & 
page no. 15 

(b) For the successful 
bidder the Performance 
Security shall be retained 
by DCL until the completion 
of the assignment by the 
Consultant and be released 
90 (ninety) days after the 
completion of the 
assignment. 

Request to modify as under : 
) For the successful bidder the Performance Security shall be retained by DCL until the 
completion of the assignment by the Consultant and be released 90 (ninety) days after the 
completion of the assignment or early termination (for reason not attribute to the consultant) 
as per RFP clause. 

No change as per RFP 

12. Clause 3.10 
Point d sub 
point VII 
Page 16 

A firm which has been 
engaged by the DCL to 
provide goods or works or 
services for a project, and 
its Associates, will be 
disqualified from providing 
consulting services for the 
same project save and 
except as per provisions of 
this RFP, conversely, a firm 
hired to provide consulting 

Do we mean Consultant Appointed by DCL wouldn’t be able to do consulting work in other city The consultant or its 
associate working on this 
project will not be allow 
to work on 
implementation of this 
project and vice –versa. 
Bidder or its associate 
can provide consultancy 
services or 
implementation in any 
city 
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# RFP Section Content in the RFP 
Requiring Clarification 

Clarification Sought Clarification by DCL 

services for the preparation 
or implementation of any 
project, and its Members or 
Associates, will be 
disqualified from 
subsequently providing 
goods or works or services 
related to the same project. 

13. Section 3, 3.14 
(A)- Proposal 
Evaluation & 
page no. 22 

Applicant shall be national 
/international level 
company in 
existence for last 5 years 
(as on PDD) 
and should have been 
Smart City 
Consultant / ICT Consultant 
and have 
successfully developed and 
customized Smart City 
designs, plans 
and roadmap for 
implementation of 
globally large scale 
Information and 
Communication 
Technology systems /major 
ICT components for at 
least: (a)one project of area 
250 acres or moreand 
having ICT capital 
investment ofminimum of 

Need clarity: 
 It is understood that the ICT capital Investment value referred here is with respect to the 
relevant Project value for which Consultant has provided their services. Please correct in case 
of other interpretation.  

Yes, your understanding 
is correct 
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# RFP Section Content in the RFP 
Requiring Clarification 

Clarification Sought Clarification by DCL 

INR 25 Crores; OR  

b) twoprojects each of area 
covering 125acres or more 
and having ICT 
capitalinvestment of 
minimum of INR 15Crores 
each; OR  

(c) three projectseach of 
area 80 acres or more 
andhaving ICT capital 
investment ofminimum of 
INR 10 Crores each. 

14. Section 3, 3.14 
(A)- Proposal 
Evaluation & 
page no. 22 

Applicant shall be 
national/international level 
company in existence for 
last 5 years (as on PDD) and 
should have been Smart 
City Consultant / ICT 
Consultant and have 
successfully developed and 
customized Smart City 
designs, plans and 
roadmap for 
implementation of globally 
large scale Information and 
Communication 
Technology systems / 
major ICT components for 
at least:  

Bidder have successfully developed and customized Smart City designs, plans and roadmap 
for implementation of globally large scale Information and Communication Technology 
systems / major ICT components for at least:  
(a) one project of area 250 acres or more and having ICT capital investment of minimum of 
INR 8 Crores; OR  
(b) two projects each of area covering 125 acres or more and having ICT capital investment of 
minimum of INR 4 Crores each; OR (c) three projects each of area 80 acres or more and 
having ICT capital investment of minimum of INR 3 Crores each. 
 
 It is requested to kindly delete covering areas criteria. 

No change as per RFP 
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# RFP Section Content in the RFP 
Requiring Clarification 

Clarification Sought Clarification by DCL 

(a) one project of area 250 
acres or more 
and having ICT capital 
investment of 
minimum of INR 25 Crores; 
OR  
(b) two projects each of 
area covering 125 
acres or more and having 
ICT capital 
investment of minimum of 
INR 15 
Crores each; OR (c) three 
projects 
each of area 80 acres or 
more and 
having ICT capital 
investment of 
minimum of INR 10 Crores 
each. 

15. Clause 3.14  
Point A 
Page 22 

Proposal Evaluation - 
Minimum Qualification 
Criteria in section 
“Supporting Documents to 
be Attached” 

We understand bidder can submit  
 

1. Completion certificates/ Part completion certificates from clients. The certifications must 
confirm the project attributes (size, fee, duration, etc.) and the scope of work on the 
projects OR 

2. The self-certification of the applicant is also permitted accompanied by certified copy of 
work order OR 

3. document certifying release of performance bank guarantee/certified copy of payment 
received or any other document certifying the completion/part completion of the project 

Please refer to 
Addendum & 
Corrigendum I 
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# RFP Section Content in the RFP 
Requiring Clarification 

Clarification Sought Clarification by DCL 

as the case may be 

Please clarify.  

16. Section 3, 3.14 
(B)- Proposal 
Evaluation & 
page no. 22 

Applicant must 
demonstrate specific 
project experience in 
respect of at 
least two of the following 
disciplines  
(minimum 1 project having 
consultancy value of 1 Cr in 
both 
the discipline): 
i. Public Safety and Security 
(including video 
surveillance and 
analytics), Public 
Facilitation, 
Transportation, etc. 
ii. Integrated Operations 
Command 
Centre 
iii. Service layer 
components and 
theirintegration such as ICT 
for utilitiesand 
infrastructures for 
automation,monitoring, 
control, display, etc. 
iv. Network & 
communications – 

Need clarity:  
Requesting to add the assignments involving ICT audit/advisory work experience for said 
disciplines would also be considered under this evaluation criteria of Experience & Project 
value.  

No change as per RFP 
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# RFP Section Content in the RFP 
Requiring Clarification 

Clarification Sought Clarification by DCL 

passive optical networking, 
unified 
communications, wi-fi, etc 

17. Section 3, 3.14 
(B)- Proposal 
Evaluation & 
page no. 22 

Applicant must 
demonstrate specific 
project experience in 
respect of at least two of 
the following disciplines 
(minimum 1 project having 
consultancy value of 1 Cr in 
both the discipline): 
i. Public Safety and Security 
(including video 
surveillance and 
analytics), Public 
Facilitation, Transportation, 
etc. 
ii. Integrated Operations 
Command Centre 
iii. Service layer 
components and their 
integration such as ICT for 
utilities and infrastructures 
for automation, 
monitoring, control, 
display, etc. 
iv. Network & 
communications – passive 
optical networking, unified 
communications, wi-fi, etc. 

Applicant must demonstrate specific project experience in respect of at least two of the 
following disciplines (minimum 1 project having consultancy value of 1 Cr  or Design & 
implementation value of 100 Cr. of in both the discipline): 
i. Public Safety and Security (including video surveillance and 
analytics), Public Facilitation, Transportation, etc. 
ii. Integrated Operations Command Centre 
iii. Service layer components and their integration such as ICT for utilities and infrastructures 
for automation, monitoring, control, display, etc. 
iv. Network & communications – passive optical networking, unified communications, wi-fi, 
etc. 

No change as per RFP 
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# RFP Section Content in the RFP 
Requiring Clarification 

Clarification Sought Clarification by DCL 

18. Section 3, 3.14 
(C )  Proposal 
Evaluation – 
Minimum 
Qualification 
Criteria & Page 
No. 22 

Applicant shall have an 
average 
annual turnover of at least 
INR 5 
Crores or equivalent for 
last three 
financial years. 
(specifically engaged with 
local urban 
bodies or smart cities) 

Looking to the work coverage & having competent companies on board, requestingto modify 
the annual turnover of at least INR 100 Crores or equivalent for last three financial years.    

No change as per RFP 

19. Section 3, 
3.14(C)  
Proposal 
Evaluation – 
Minimum 
Qualification 
Criteria & Page 
No. 22 

Applicant shall have an 
average annual turnover of 
at least INR 5 
Crores or equivalent for 
last three financial years. 
(specifically engaged with 
local urban 
bodies or smart cities) 

Applicant shall have an average annual turnover of at least INR 50 Crores or equivalent for 
last three financial years. 
(specifically engaged with local urban 
bodies or smart cities) 

No change as per RFP 

20. Section 3, 3.14 
(C )  Proposal 
Evaluation – 
Minimum 
Qualification 
Criteria & Page 
No. 22 

Applicant shall have an 
average annual turnover of 
at least INR 5 Crores or 
equivalent for last three 
financial years. 
(specifically engaged with 
local urban 
bodies or smart cities) 

Applicant shall have an average annual turnover of at least INR 5 Crores or equivalent for last 
three financial years from Consultancy Projects. 

No change as per RFP 

21. Miscellaneous 
Point:  
Minimum 

NA Requesting to add following under Qualification Criteria : 
1) To add HR certificate for like ISO, Gartner Leadership in specific services etc. 
2) To have registered office in India & having branch office in Gujarat. 

No change as per RFP 



Selection of ICT Consultant for DREAM City Project at Village-Khajod, Surat, Gujarat 
[RFP No.: MD/DCL/ICT/RFP/03/2019-20]  

 

Page 11 of 31 
 

# RFP Section Content in the RFP 
Requiring Clarification 

Clarification Sought Clarification by DCL 

Qualification  
Criteria 

3) Having minimum 100 employees under payroll of Consultant in India. 

22. Section 3, 3.15 
(A)  Proposal 
Evaluation – 
Technical 
Evaluation & 
Page No. 23 

Specific consultancy 
experience related to the 
assignment (having 
consultancy value of at 
least 1cr. in each discipline 
as mentioned below) 
The emphasis will be on 
relevance of the projects to 
the assignment, discipline, 
size and nature of the 
projects, i.e., of 
comparable size, 
complexity and technical 
speciality. 
Describe in detail 
Applicant’s contribution to 
past projects which cover 
the following broad areas: 
☑ Network & 
communication- passive 
optical networking, unified 
communications, wi-fi, etc. 
(pts.-5) 
☑ Integrated project 
command centre (pts.-5) 
☑ Smart city management 
solutions – Public safety & 
security (access control, 

In Pre-Qualification Criteria, There are 4 disciplines mentioned as follows: 
i. Public Safety and Security 
(including video surveillance and 
analytics), Public Facilitation, 
Transportation, etc. 
ii. Integrated Operations Command 
Centre 
iii. Service layer components and their integration such as ICT for utilities and infrastructures 
for automation, monitoring, control, display, etc. 
iv. Network & communications – 
passive optical networking, unified 
communications, wi-fi, etc. 
 
However in evaluation criteria only three disciplines mentioned and marks are distributed 
unequally. 
Marks will be distributed Equally. 

Please refer to 
Addendum & 
Corrigendum I 
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# RFP Section Content in the RFP 
Requiring Clarification 

Clarification Sought Clarification by DCL 

video surveillance with 
associated analytics, 
alarms, etc.); City 
transportation 
(motorized/non-motorized, 
parking, etc.); utilities 
(metering & monitoring); 
City operations (People 
engagement platform, ERP, 
smart cards, etc.) (pts.-15) 
The details should cover, 
project's detailed services 
offered by applicant, client 
details, project cost, 
consultancy fee ect.) 

23. Clause 3.15  
Page No 23, 
point A 

Specific consultancy 
experience related to the 
assignment (having 
consultancy value of at 
least 1cr. in each discipline 
as mentioned below) 
The emphasis will be on 
relevance of the projects to 
the assignment, discipline, 
size and nature of the 
projects, i.e., of 
comparable size, 
complexity and technical 
specialty. Describe in detail 
Applicant’s contribution to 

We request change as below: 
 
Specific consultancy experience related to the assignment (having consultancy value of at 
least 1cr. in each discipline as mentioned below) 
 
The emphasis will be on relevance of the projects to the assignment, discipline, size and 
nature of the projects, i.e., of comparable size, complexity and technical specialty. Describe in 
detail Applicant’s contribution to past projects which cover the following broad areas: 

Network & communication- passive optical 
networking, unified communications, wi-fi, etc. ( 5 pts) 
 1 Project with 1 Cr Consultancy value – 1 pts 
 2 Projects each with 1 Cr consultancy value  - 2 pts 
 3 Projects each with 1 Cr consultancy value  - 3 pts 
 4 Projects each with 1 Cr consultancy value  - 4 pts 
 5 Projects each with 1 Cr consultancy value  - 5 pts 

Please refer to 
Addendum & 
Corrigendum I 
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# RFP Section Content in the RFP 
Requiring Clarification 

Clarification Sought Clarification by DCL 

past projects which 
cover the following broad 
areas: 
☑ Network & 
communication- passive 
optical networking, unified 
communications, wi-fi, etc. 
(pts.-5) 
☑ Integrated project 
command center(pts.-5) 
☑ Smart city management 
solutions – Public safety & 
security (access control, 
video surveillance with 
associated analytics, 
alarms, etc.); City 
transportation 
(motorized/non-motorized, 
parking, etc.); utilities 
(metering & monitoring); 
City 
operations (People 
engagement platform, ERP, 
smart cards, etc.) (pts.-15) 

 
The details should cover, 
project's detailed services 
offered by applicant, client 
details, project cost, 
consultancy fee etc.) 

Integrated project command center (5 pts) 
 1 Project with 1 Cr Consultancy value – 1 pts 
 2 Projects each with 1 Cr consultancy value  - 2 pts 
 3 Projects each with 1 Cr consultancy value  - 3 pts 
 4 Projects each with 1 Cr consultancy value  - 4 pts 
 5 Projects each with 1 Cr consultancy value  - 5 pts 
Smart city management solutions – Public safety & 
security (access control, video surveillance with 
associated analytics, alarms, etc.) – 5 pts 
 1 Project with 1 Cr Consultancy value – 1 pts 
 2 Projects each with 1 Cr consultancy value  - 2 pts 
 3 Projects each with 1 Cr consultancy value  - 3 pts 
 4 Projects each with 1 Cr consultancy value  - 4 pts 
 5 Projects each with 1 Cr consultancy value  - 5 pts 
City transportation (motorized/non-motorized, 
parking, etc.)  5 pts 
 
 1 Project with 1 Cr Consultancy value – 1 pts 
 2 Projects each with 1 Cr consultancy value  - 2 pts 
 3 Projects each with 1 Cr consultancy value  - 3 pts 
 4 Projects each with 1 Cr consultancy value  - 4 pts 
 5 Projects each with 1 Cr consultancy value  - 5 pts 
Utilities (metering & monitoring) or City operations 
(People engagement platform, ERP, smart cards, etc.) – 
5 pts 
 1 Project with 1 Cr Consultancy value – 1 pts 
 2 Projects each with 1 Cr consultancy value  - 2 pts 
 3 Projects each with 1 Cr consultancy value  - 3 pts 
 4 Projects each with 1 Cr consultancy value  - 4 pts 
 5 Projects each with 1 Cr consultancy value  - 5 pts 
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# RFP Section Content in the RFP 
Requiring Clarification 

Clarification Sought Clarification by DCL 

24. Clause 3.15  
Page No 24, 
Point D 

ICT consultancy experience 
in design / planning / 
implementation / execution 
/ commissioning of any 
Smart City solution (having 
minimum capital 
investment of INR 1 Crore) 
for a national or 
international city – 5 pts 

We request change as below: 
 
ICT consultancy experience in design / planning / implementation / execution / commissioning 
of any Smart City solution (having minimum capital investment of INR 1 Crore) for a national 
city– 5 pts 
 
 1 Project with 1 Cr of capital investment– 1 pts 
 2 Projects each with 1 Cr of capital investment  - 2 pts 
 3 Projects each with 1 Cr of capital investment  - 3 pts 
 4 Projects each with 1 Cr of capital investment  - 4 pts 
 5 Projects each with 1 Cr of capital investment  - 5 pts 
 

Please refer to 
Addendum & 
Corrigendum I 

25. Clause 3.15 New Clause In order to ensure that the consultants are aware about the policies, local economy and 
culture of Gujarat in order to bring the solution which can be win-win situation for all along 
with art of world solution, we suggest to add following clause in Technical Evaluation: 
 
ICT consultancy experience in design / planning / implementation / execution / commissioning 
of any Smart City solution (having minimum capital investment of INR 1 Crore) for a Gujarat 
city– 3 pts 
 
 1 Project with 1 Cr of capital investment– 1 pts 
 2 Projects each with 1 Cr of capital investment  - 2 pts 
 3 Projects each with 1 Cr of capital investment  - 3 pts 
 

Please refer to 
Addendum & 
Corrigendum I 

26. Clause 3.15  
Page No 24, 
Point E 

ICT consultancy experience 
in design / planning / 
implementation / execution 
/ commissioning of a Smart 
City solution (having 
minimum capital 
investment of INR 1 Crore) 
for any international 
organization or institution. 

We request change as below: 
 
ICT consultancy experience in design / planning / implementation / execution / commissioning 
of a Smart City solution (having minimum capital investment of INR 1 Crore) for any 
international organization or institution. – 2 pts 
 
 1 Project with 1 Cr of capital investment– 1 pts 
 2 Projects each with 1 Cr of capital investment  - 2 pts 

Please refer to 
Addendum & 
Corrigendum I 
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# RFP Section Content in the RFP 
Requiring Clarification 

Clarification Sought Clarification by DCL 

– 5 pts 
27. Section 3, 3.15 

(b)  Proposal 
Evaluation – 
Technical 
Evaluation & 
Page No. 24 

(b) At a bare minimum one 
(1) expert specialist shall be 
assigned (the “Project 
Manager”). Support staff & 
other area experts such as 
Application / Process 
Specialist and Network 
Architect will be assigned 
as & when required and 
shall be in addition to the 
Project Manager. The 
Project Manager shall have 
the following minimum 
qualifications: 
i. Should be a Graduate 
(preferably with Masters in 
Computer 
Science/Engineering or 
equivalent) and should 
possess appropriate 
professional certifications 
for the role. 
ii. Should have a minimum 
ICT experience of 10 years 
and should have designed 
/managed / lead overall 
smart city initiatives for at 
least 2 projects. 

Request to modify the qualification of Project Manager as under:  
 
The Project Manager shall have the following minimum qualifications: 
i. Should be a Graduate (preferably with Masters in Computer Science/Engineering or 
equivalent) and should possess appropriate professional certifications for the role. 
ii. Should have a minimum ICT experience of 7 years and should have designed /managed / 
lead overall smart city or relevantICT project initiatives for at least 2 projects. 

No change as per RFP 

28. Section 3, 3.18 (a) After selection, a Letter Considering internal legal & administrative approval, requesting to provide 15 daystime for Please refer to 
Addendum & 
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# RFP Section Content in the RFP 
Requiring Clarification 

Clarification Sought Clarification by DCL 

(a) Award of 
Contract & 
Page No. 25 

of Award (the “LOA”) will 
be issued, in duplicate, by 
the DCL to the Successful 
Applicant and the 
Successful Applicant shall, 
within 7 (seven) days of the 
receipt of the LOA, sign and 
return the duplicate copy 
of the LOA in 
acknowledgement 
thereof 

providing acknowledgment/acceptance Corrigendum I 

29. Clause 3.19, 
page  26 point 
a& d 

IPR There are innumerable IPRs that exist with us which we would like to use to your benefit while 
delivering our services to you. These are our pre-existing IPRs and we use it for all clients. We 
will not be able to give ownership in such IPRs to you just because we are using them for 
providing services to you, like we use these for other clients. We request that we are allowed 
to retain ownership of our pre-existing IPRs, else we might be not be able to use these in 
providing services to you in order to protect our ownership in them. We request you to kindly 
include the below clause. This is also the standard mentioned by Meity in its guidelines.  
 
Notwithstanding anything to the contrary in this agreement, Consultant will retain the 
ownership of its pre-existing intellectual property rights (including any enhancement or 
modification thereto) even if such IPRs are used for creating deliverables, are incorporated in 
the deliverables, etc. To the extent such pre-existing IPRs are included/incorporated in the 
deliverables, upon receipt of all due and payable payment in full, the Consultant shall grant a 
non-exclusive, perpetual and fully paid up license to the Purchaser/Client to use such pre-
existing IPRs for use of deliverables for the purpose for which such deliverables are meant for 
client's internal business operations. 

Consultant is required to 
submit the deliverables 
or supporting documents 
that have been 
developed during the 
project duration to DCL 
wrt proposed work and 
format as mentioned in 
RFP  
 
 

30. Section 3, 3.20 
Termination of 
Contract & 
Page No. 27 

Termination of Contract : 
DCL will have the right to 
terminate the contract by 
giving 30 (thirty) days 
written notice. 

Contract can be terminated by either party. So, requesting to modify the clause as under : 
 
Either party will have the right to terminate the contract by giving 30 (thirty) days written 
notice. 
In the event of termination for no fault of Consultant, the DCL shall reimburse all theexpenses 

No change as per RFP 
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# RFP Section Content in the RFP 
Requiring Clarification 

Clarification Sought Clarification by DCL 

In the event of termination 
for no fault of Consultant, 
the DCL shall reimburse all 
the 
expenses incurred by the 
Consultant (upon 
submission of proof) 
including closing-up ofthe 
project. If the contract is 
terminated due to the fault 
of the Consultant or in case 
of 
termination of the contract 
by the Consultant for 
reasons not attributable to 
the DCL, the 
DCL will forfeit the 
performance security of 
the Consultant. 

incurred by the Consultant (upon submission of proof) including closing-up of 
the project. If the contract is terminated due to the fault of the Consultant, the DCL will 
forfeit the performance security of the Consultant. 

31. Clause 
3.20,page 27 

Termination of Contract To uphold the principles of natural justice, we request to notify us and give us a rectification 
period of at least 30 days, prior to invoking this clause. 

No change as per RFP 

32. Clause 
3.20,page 27 

Termination of Contract To uphold the principles of natural justice and to bring parity in the contract, we request to 
give us the right to terminate the contract in case client breaches any of its material 
obligations under the contract, provided a notice for such breach is given to client along with a 
rectification period of 30 days. 

No change as per RFP 

33. Clause 
3.20,page 27 

If the contract is terminated 
due to the fault of the 
Consultant or in case of 
termination of the contract 
by the Consultant for 
reasons not attributable to 

We request to delete this ground for termination as it is unreasonable and there are several 
remedies in contract and law available to the DCL for such breach.  

No change as per RFP 
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# RFP Section Content in the RFP 
Requiring Clarification 

Clarification Sought Clarification by DCL 

the DCL, the DCL will forfeit 
the performance security of 
the Consultant 

34. Clause 4.2, 
page 29 

Technical Services 
 
 

We understand that the DCL intends to implement all / few of the services mentioned under 
the technical services. The consultant appointed is required to design the solution for 
proposed 1 sq KM  

Yes, your understanding 
is correct 

35. Clause 4.3, 
page 30 

Inception stage: 
 
3) Prepare an overall Smart 
City Implementation Plan 
(inclusive of ICT roadmap) 
for DCL. This plan must not 
be a mere academic device 
but should also be useful in 
that it is actionable. 
 

We understand the consultant scope is limited only to prepare Smart City implementation Plan 
for ICT components. Please clarify 

 Please refer to section 
2.3 and Section 4 for 
more details. 

36. Section 4, 4.3 
(a), (b), (c) (d) 
and page no. 
31 

NA Request to add following: 
If any delay in various stages of work for any reason not attribute to Consultant which is 
resulted into overall Project delay, Consultant will not be responsible for such delay in 
project. Consultant will not be held responsible for any penalty & LD against such delay.  

DCL will look into same, if 
any such issues arise 
during the time of project 
work 

37. Section 4, 4.5 
and page no. 
31 

The Consultant is expected 
to be engaged for a period 
of 15 months, extendable 
by mutual agreement 
between DCL and 
Consultant 

As above. Query not clear 

38. Section 6, 6.3 
Termination 
and page no. 

NA The clause is contradict with Termination clause of Section 3 ( 3.20). Need clarity.   
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# RFP Section Content in the RFP 
Requiring Clarification 

Clarification Sought Clarification by DCL 

71 

39. Section 6, 6.3.2 
Termination by 
Consultant and 
page no. 71 

NA Request to add following : 
Consultant will have the right to terminate the contract by giving 30 (thirty) days written 
notice by providing valid reason for such termination. 

No change as per RFP 

40. Section 6, 6.7 
Payment to the 
Consultant and 
page no. 76 

NA Request to add following : 
Payment will be released to Consultant within 30 days after raising of Invoice to DCL. 

No change as per RFP 

41. Clause 6.10  
Page 77 

Liquidated Damage: The 
aggregate maximum of 
liquidated damages payable 
to the DCL under this clause 
shall be subject to a 
maximum of 10% of the 
total contract fees. 

We request following changes 
 
The aggregate maximum of liquidated damages payable to the DCL under this clause shall be 
subject to a maximum of 5% of the total contract fees. 

No change as per RFP 

42. Form 2 & Form 
10, page 34 & 
46 

1. We acknowledge that 
DCL will be  relying  on  
the  information  
provided  in  the 
Proposal and the 
documents 
accompanying the 
Proposal for selection 
of the Consultant, and 
we certify that all 
information provided 
in the Proposal and in 
the supporting 
documents is true and 
correct, nothing has 

Request changes as below: 
 
1. All information and declarations provided in our response to the RFP and this cover letter 

are submitted for and on behalf of <bidder name>, the bidding entity. The declarations 
are submitted to the best of our knowledge based on the written information available 
with us as on the date of submission of the Technical Proposal 

No change as per RFP 
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# RFP Section Content in the RFP 
Requiring Clarification 

Clarification Sought Clarification by DCL 

been omitted which 
renders such 
information 
misleading; and all 
documents 
accompanying such 
Proposal are true 
copies of their 
respectiveoriginals 

43. Form 2 & Form 
10, page 34 & 
46 

To be included 1. We wish to clarify that wherever we have used the term ‘Associate’ in our Proposal, such 
term has meaning as the term Associate Company is defined under the (Indian) 
Companies Act, 2013 

No change as per RFP 

44. Form 2 & Form 
10, page 34 & 
46 

5. We certify that in the 
last 3 (three) years, we 
have neither failed to 
perform on any 
contract, as evidenced 
by imposition of a 
penalty by an arbitral 
or judicial authority or 
a judicial 
pronouncement or 
arbitration award 
against the Applicant, 
nor been expelled from 
any project or contract 
by any public authority 
nor have had any 
contract terminated by 
any  public authority 
for breach on ourpart 

Request addition as below: 
 
We certify that in the last three years we have neither failed to perform on any contract, as 
evidenced by imposition of a penalty by an arbitral or judicial authority or a judicial 
pronouncement or arbitration award against the Applicant, nor been expelled from any project 
or contract nor have had any contract terminated for breach on our part as evidenced by any 
court decree or arbitral award against us to such effect.  
 

However, we would like to clarify that given the large volume of work performed by us, 
contracts with clients may on certain rare occasions be terminated, suspended or not renewed 
for a variety of reasons, the vast majority of which have only to do with normal business 
reasons or necessities." 

No change as per RFP 

45. Form 2 & Form 
10, page 34 & 6(b) We do not have any 

conflict of interest in 

Request change as below: 
 

No change as per RFP 
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# RFP Section Content in the RFP 
Requiring Clarification 

Clarification Sought Clarification by DCL 

46 accordance with the terms 
of theRFP; 
 

I, <name & designation of authorized signatory> of <bidder name>, do hereby declare that 
after using standard commercially reasonable conflict checking procedures, nothing has come 
to our attention which would cause us to reasonably believe that members of the Board of 
<bidder name>, or the project team members under this engagement, are indulged in 
activities which can be termed as conflicting activities in terms of [8.6] of the tender dated 
08.08.2019." 

 
46. Form 2 & Form 

10, page 34 & 
46 

11. We further certify that 
no investigation by a 
regulatory authority is 
pending either against us 
or against our affiliates or 
against our CEO or any of 
our Directors / 
AuthorizedSignatory 

Request Change as below: 
 
We wish to clarify that no investigation by a regulatory authority is pending either against us 
or against our Associates or against our CEO or any of our Directors/Managers/employees 
which if adversely determined, would impact the ability of <bidder name> to provide services 
under the aforementioned RFP. We also wish to clarify that such declaration is with respect to 
Directors/Managers/employees who are proposed to be deployed on the project and the term 
investigation would mean investigation with reference to their official representation as an 
employee of <bidder name> 

No change as per RFP 

47. Form 2 & Form 
10, page 34 & 
46 

22. We are not black-listed 
by any Central/State 
Government/Public 
Sector/Educational Institute 
Undertaking inIndia 

Request change as below: 
 
We certify that in the last five years we have not come across any written directive by any 
State/ Central Government of India or any entity controlled by them barring us from 
participating in any project, and if the bar subsists on the date of proposal we will not be 
eligible to submit the proposal 

No change as per RFP 

48. Form 10, page 
46 19. We are not black-listed 

by any Central/State 
Government/Public 
Sector/Educational 
Institute Undertaking 
inIndia 

Request change as below: 
 
We certify that in the last five years we have not come across any written directive by any 
State/ Central Government of India or any entity controlled by them barring us from 
participating in any project, and if the bar subsists on the date of proposal we will not be 
eligible to submit the proposal 

 

 

49. Form 19, 
Payment 
Schedule and 

Applicant agrees that 
payment shall be disbursed 
as follows: 

Need more clarity on fixed payment during Project extension. It should be mutual agreed 
rate.  

Please refer to 
Addendum & 
Corrigendum I 
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# RFP Section Content in the RFP 
Requiring Clarification 

Clarification Sought Clarification by DCL 

page no. 59 1. Fixed Payment: 10% of 
TCFP divided equally into 
PEDM parts, shall be 
disbursed on post quarterly 
basis (in case of project 
extension, the same fixed 
payment shall continue to 
be applicable); and ........ 

50. Form 19, 
Payment 
Schedule and 
page no. 59 

 15% payment against 
Milestone 1 : 
 On getting written 
approval / authorization 
from DCL for 
works agreed in the 
Inception Report as per 
acceptedSmart City 
implementation Roadmap 

In case of not receiving approval /authorization or any other communication from DCL within 
30 days  after report submission by Consultant, it is considered that deliverables are deemed 
accepted by DCL and Consultant will be eligible for payment against said Milestone.  

DCL will ensure that the 
timely approval is 
provided 

51. Form 19, 
Payment 
Schedule and 
page no. 59 

For Milestone 2, 3, 4, 5 & 6 As above. DCL will ensure that the 
timely approval is 
provided 

52. Form 19 Payment Schedule The payment schedule is not as per industry standard. Request to changes as per below: 
 
1. FixedPayment:70%ofTCFPdividedequallyintoPEDMparts,shallbedisbursedonpostquarterly 

basis (in case of project extension, the same fixed payment shall continue to be 
applicable);and 
 

2. Variable Payment: 30% of TCFP (Variable Amount – VA) spread over two phases of 
construction on reaching of milestones as mentionedbelow. 

Milestone Percentage of VA Due* 

Please refer to 
Addendum & 
Corrigendum I 
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# RFP Section Content in the RFP 
Requiring Clarification 

Clarification Sought Clarification by DCL 

1. On getting written approval / authorization from DCL 
for works agreed in the Inception Report as per 
accepted Smart City implementation Roadmap 

10% 

2. After 120 days of entire project implementation (to be 
counted from sign off date of the completion of 
second phase execution) 

2% 

The following milestones will be repeated over the two phases of construction 

3. On getting the written approval / authorization from 
DCL for works under Design & Development Stage 
Report 

5% 

4. Upon award of tender for execution of work 5% 

5. Upon completion of execution stage and receipt of 
written confirmation on the execution of tendered 
work as per plan 

5% 

6. After 90 days from the completion of the   execution 
stage 

3% 

 

53. Request New 
Clause 

 No third Party Disclaimer, thus we request following addition: 
 
We will be providing services and deliverables to you under the contract. We accept no 
liability to anyone, other than you, in connection with our services, unless otherwise agreed 
by us in writing. You agree to reimburse us for any liability (including legal costs) that we incur 
in connection with any claim by anyone else in relation to the services. Please confirm our 
understanding is correct. 

No change as per RFP 

54. Request New 
Clause 

 If the project is to be completed on time, it would require binding both parties with timelines 
to fulfill their respective part of obligations. We request you that you incorporate a 
deliverable acceptance procedure, perhaps the one provided by Meity in their guidelines, or 
the one suggested below, to ensure that acceptance of deliverables is not denied or delayed 
and comments, if any, are received by us well in time. You may consider including the below 
simple clause: 

DCL will ensure that the 
timely approval is 
provided 
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# RFP Section Content in the RFP 
Requiring Clarification 

Clarification Sought Clarification by DCL 

 
Within 10 days (or any other agreed period) from Client's receipt of a draft deliverable, Client 
will notify Consultant if it is accepted. If it is not accepted, Client will let Consultant know the 
reasonable grounds for such non acceptance, and Consultant will take reasonable remedial 
measures so that the draft deliverable materially meets the agreed specifications. If Client 
does not notify Consultant within the agreed time period or if Client uses the draft 
deliverable, it will be deemed to be accepted. 

55. Request New 
Clause 

 Limitation of Liability 
 
We request to limit consultant’s liability to 1X of the total contract value. This is as per GFR 
and the guidelines issued by Meity. It is also the normal industry practice. DCL may consider 
including the following language: 
 
Purchaser/Client agrees that Consultants total liability for all claims connected with the 
services or this agreement (including but not limited to negligence), whether in contract, tort, 
statute, indemnities or otherwise, is limited to one time the professional fees paid / payable 
for the services. Purchaser/Client agrees that Consultant will not be liable for (i) loss or 
corruption of data from your systems, (ii) loss of profit, goodwill, business opportunity, 
anticipated savings or benefits or (iii) indirect or consequential loss. 

Please refer to 
Addendum & 
Corrigendum I 
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Diamond Research And Mercantile City Limited 

ADDENDUM AND CORRIGENDUM-1 

RFP Notification No.: MD/DCL/ICT/RFP/03/2019-20 

 
 
Changes with respect to RFP Schedule 
Please note that with respect to tendering schedules, the following changes have been affected. Bidders are 
requested to take note of the same and adhere to the dates specified hereunder with regards to Price Bid 
Submission and Technical Bid Submission: 
 

Particular Current Dates Proposed Dates 

Last date for downloading of 
RFPDocument 

29/08/2019 upto18:00hrs 17/09/2019 upto18:00hrs 

Financial Proposal/ Volume-II 
Submission end date & time 
(On-line) 

29/08/2019 upto18:00hrs 17/09/2019 upto18:00hrs 

Submission in (Hard Copy) of 
Tenderfee & E.M.D. etc. as 
mentioned in RFP 

From 30/08/2019 to 06/09/2019 up 
to 16:00hrs to DREAM 
City Department, Room No.84, 
Surat MunicipalCorporation, 
Muglisara, Chowk, Surat-395003, 
Gujarat, India Phone:0261-2422221 
by RPAD or GovernmentSpeed Post 
Only 

From 18/09/2019 to 24/09/2019 
up to 18:00hrs to DREAM 
City Department, Room No.84, 
Surat MunicipalCorporation, 
Muglisara, Chowk, Surat-395003, 
Gujarat, India Phone:0261-2422221 
by RPAD or GovernmentSpeed Post 
Only 
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# RFP 
Section
& Page 
No 

Existing Clause Amended/New Clause 

1. Section 
1 Data 
Sheet ( 
ref 3.1-
a) & 
Page no. 
5 

Selection Basis: of Consultant through this RFP is the Quality cum Cost -Based 
Selection (QCBS) method. The weights given to technical and 
financial proposals are: 
Technical = 0.6 
Financial = 0.4 

Selection Basis: of Consultant through this RFP is the Quality cum Cost -Based 
Selection (QCBS) method. The weights given to technical and 
financial proposals are: 
Technical = 0.7 
Financial = 0.3 
 
The above change is to be read across the RFP. 

2. Section 
3, 3.18 
(a) 
Award of 
Contract 
& Page 
No. 25 

(a) After selection, a Letter of Award (the “LOA”) will be issued, in duplicate, by 
the DCL tothe Successful Applicant and the Successful Applicant shall, within 7 
(seven) days of thereceipt of the LOA, sign and return the duplicate copy of the 
LOA in acknowledgementthereof. In the event the duplicate copy of the LOA duly 
signed by the SuccessfulApplicant is not received by the stipulated date, the DCL 
may, unless it consents toextension of time for submission thereof, appropriate 
the Bid Security of such Applicantas mutually agreed genuine pre- estimated loss 
and damage suffered by the DCL onaccount of failure of the Successful Applicant 
to acknowledge the LOA, and the nexthighest ranking Applicant may be 
considered 

(a) After selection, a Letter of Award (the “LOA”) will be issued, in duplicate, by 
the DCL tothe Successful Applicant and the Successful Applicant shall, within 15 
(fifteen) days of thereceipt of the LOA, sign and return the duplicate copy of the 
LOA in acknowledgementthereof. In the event the duplicate copy of the LOA duly 
signed by the SuccessfulApplicant is not received by the stipulated date, the DCL 
may, unless it consents toextension of time for submission thereof, appropriate 
the Bid Security of such Applicantas mutually agreed genuine pre- estimated loss 
and damage suffered by the DCL onaccount of failure of the Successful Applicant 
to acknowledge the LOA, and the nexthighest ranking Applicant may be 
considered 

3. Clause 
3.14  
Point A 
Page 22 

Proposal Evaluation - Minimum Qualification Criteria under “Supporting 
Documents to be Attached” for point No A 
 
 Applicant shall submit certificate of incorporation 
 Completion certificates/ Part completion certificates from clients. The 

certifications must confirm the project attributes (size,fee, duration, etc.) and 
the scope of work on the projects.. 

 The self-certification of the applicant is also permitted accompanied by 
certified copy of work order/document certifying release of performance 
bank guarantee/certified copy of payment received or any other document 
certifying the completion/part completion of the projectas the case may be. 

Proposal Evaluation - Minimum Qualification Criteria under “Supporting Documents 
to be Attached” for point No A to be read as below: 
 
 Applicant shall submit certificate of incorporation 
 Completion certificates from clients. The certifications must confirm the 

project attributes (size,fee, duration, etc.) and the scope of work on the 
projects. 

 In case project is ongoing, the self-certification of the applicant is also 
permitted accompanied by certified copy of work order/document 
certifying release of performance bank guarantee/certified copy of payment 
received or any other document certifying the completion/part completion 
of the project as the case may be 

 
4. 3.15 Specific consultancy experience related to the assignment (having consultancy Specific consultancy experience related to the assignment (having consultancy 
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# RFP 
Section
& Page 
No 

Existing Clause Amended/New Clause 

Proposal 
Evaluati
on – 
Technica
l 
Evaluati
on 
Pg. 23 

value of at least 1cr. in each discipline as mentioned below) 
 
The emphasis will be on relevance of the projects to the assignment, discipline, 
size and nature of the projects, i.e., of comparable size, complexity and technical 
specialty. Describe in detail Applicant’s contribution to past projects whichcover 
the following broad areas: 
 
 Network & communication- passive optical networking, unified 

communications, wi-fi, etc. (pts.-5) 
 Integrated project command centre(pts.-5) 
 Smart city management solutions – Public safety & security (access control, 

video surveillance with associated analytics, alarms, etc.); City transportation 
(motorized/non-motorized, parking, etc.); utilities (metering & monitoring); 
Cityoperations (People engagement platform, ERP, smart cards, etc.) (pts.-
15) 

 
The details should cover, project's detailed services offered by applicant, client 
details, project cost, consultancy fee etc.) 

value of at least 1cr. in each discipline as mentioned below) 
 
The emphasis will be on relevance of the projects to the assignment, discipline, 
size and nature of the projects, i.e., of comparable size, complexity and technical 
specialty. Describe in detail Applicant’s contribution to past projects which cover 
the following broad areas: 

Network & communication- passive optical networking, unified 
communications, wi-fi, etc. (5 pts) 

 1 Project with 1 Cr Consultancy value – 1 pts 
 2 Projects each with 1 Cr consultancy value - 2 pts 
 3 Projects each with 1 Cr consultancy value - 3 pts 
 4 Projects each with 1 Cr consultancy value - 4 pts 
 5 Projects each with 1 Cr consultancy value - 5 pts 

Integrated project command centre (5 pts) 
 1 Project with 1 Cr Consultancy value – 1 pts 
 2 Projects each with 1 Cr consultancy value - 2 pts 
 3 Projects each with 1 Cr consultancy value - 3 pts 
 4 Projects each with 1 Cr consultancy value - 4 pts 
 5 Projects each with 1 Cr consultancy value - 5 pts 

Smart city management solutions – Public safety & security (access control, 
video surveillance with associated analytics, alarms, etc.) – 5 pts 

 1 Project with 1 Cr Consultancy value – 1 pts 
 2 Projects each with 1 Cr consultancy value - 2 pts 
 3 Projects each with 1 Cr consultancy value - 3 pts 
 4 Projects each with 1 Cr consultancy value - 4 pts 
 5 Projects each with 1 Cr consultancy value - 5 pts 

City transportation (motorized/non-motorized, parking, etc.)  5 pts 
 

 1 Project with 1 Cr Consultancy value – 1 pts 
 2 Projects each with 1 Cr consultancy value - 2 pts 
 3 Projects each with 1 Cr consultancy value - 3 pts 
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# RFP 
Section
& Page 
No 

Existing Clause Amended/New Clause 

 4 Projects each with 1 Cr consultancy value - 4 pts 
 5 Projects each with 1 Cr consultancy value - 5 pts 

Utilities (metering & monitoring) or City operations (People engagement 
platform, ERP, smart cards, etc.) – 5 pts 

 1 Project with 1 Cr Consultancy value – 1 pts 
 2 Projects each with 1 Cr consultancy value - 2 pts 
 3 Projects each with 1 Cr consultancy value - 3 pts 
 4 Projects each with 1 Cr consultancy value - 4 pts 
 5 Projects each with 1 Cr consultancy value - 5 pts 

 
 

5. Clause 
3.15 
Page No 
24, Point 
D 

ICT consultancy experience in design / planning / implementation / execution / 
commissioning of any Smart City solution (having minimum capital investment of 
INR 1 Crore) for a national or international city – 5 pts 

ICT consultancy experience in design / planning / implementation / execution / 
commissioning of any Smart City solution (having minimum capital investment of 
INR 1 Crore) for a national city– 5 pts 
 
 1 Project with 1 Cr of capital investment– 1 pts 
 2 Projects each with 1 Cr of capital investment - 2 pts 
 3 Projects each with 1 Cr of capital investment - 3 pts 
 4 Projects each with 1 Cr of capital investment - 4 pts 
 5 Projects each with 1 Cr of capital investment - 5 pts 
 

6. Clause 
3.15  
Page No 
24, Point 
E 

ICT consultancy experience in design / planning / implementation / execution / 
commissioning of a Smart City solution (having minimum capital investment of INR 
1 Crore) for any international organization or institution. – 5 pts 

ICT consultancy experience in design / planning / implementation / execution / 
commissioning of a Smart City solution (having minimum capital investment of INR 
1 Crore) for any international organization or institution. – 3 pts 
 1 Project with 1 Cr of capital investment– 1 pts 
 2 Projects each with 1 Cr of capital investment - 2 pts 
 3 Projects each with 1 Cr of capital investment -3 pts 

7. Clause 
3.15  
Page No 

New Criteria ICT consultancy experience in design / planning / implementation / execution / 
commissioning of any Smart City solution (having minimum capital investment of 
INR 1 Crore) for a Gujarat city– 2 pts 
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& Page 
No 

Existing Clause Amended/New Clause 

24, Point 
G 

 
 1 Project with 1 Cr of capital investment– 1 pts 
 2 Projects each with 1 Cr of capital investment - 2 pts 

 
8. Form 19, 

Payment 
Schedule
, page 
no. 59 

 
1. FixedPayment:10%ofTCFPdividedequallyintoPEDMparts,shallbedisbursedonp

ostquarterly basis (in case of project extension, the same fixed payment shall 
continue to be applicable);and 
 

2. Variable Payment: 90% of TCFP (Variable Amount – VA) spread over two 
phases of construction on reaching of milestones as mentionedbelow  

 
Milestone Percentage of VA Due* 

1. On getting written approval / authorization 
from DCL for works agreed in the Inception 
Report as per accepted Smart City 
implementation Roadmap 

15% 

2. After 120 days of entire project 
implementation (to be counted from sign off 
date of the completion of second phase 
execution) 

5% 

The following milestones will be repeated over the two phases of construction 

3. On getting the written approval / authorization 
from DCL for works under Design 
&Development Stage Report 

10% 

4. Upon award of tender for execution of work 10% 

5. Upon completion of execution stage and 
receipt of written confirmation on the 
execution of tendered work as per plan 

10% 

 
1. FixedPayment:60%ofTCFPdividedequallyintoPEDMparts,shallbedisbursedonp

ostquarterly basis (in case of project extension, the same fixed payment % 
shall continue to be applicable.);and 
 

2. Variable Payment: 40% of TCFP (Variable Amount – VA) spread over two 
phases of construction on reaching of milestones as mentionedbelow (in case 
of project extension, the same variable payment % shall continue to be 
applicable.) 

Milestone Percentage of VA Due* 

1. On getting written approval / authorization 
from DCL for works agreed in the Inception 
Report as per accepted Smart City 
implementation Roadmap 

15% 

2. After 120 days of entire project 
implementation (to be counted from sign off 
date of the completion of second phase 
execution) 

5% 

The following milestones will be repeated over the two phases of construction 

3. On getting the written approval / authorization 
from DCL for works under Design & 
Development Stage Report 

5% 

4. Upon award of tender for execution of work 5% 

5. Upon completion of execution stage and 
receipt of written confirmation on the 

5% 
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# RFP 
Section
& Page 
No 

Existing Clause Amended/New Clause 

6. After 90 days from the completion of the   
execution stage 

5% 

 

execution of tendered work as per plan 

6. After 90 days from the completion of the   
execution stage 

5% 

 
Note: The above schedule is applicable to Form 19and Volume-II Financial 

Proposal as well. 
9.  New Clause Added Limitation of Liability towards DCL 

 
The consultant’s liability under the resultant Agreement shall be determined as 
per the Law in force for the time being. The consultant shall be liable to the DCL 
for loss or damage occurred or caused orlikely to occur on account of any act of 
omission on the part of the consultant and its employees,including loss caused to 
DCL on account of defect in goods or deficiency in services on the part of 
consultant or his agents or any person / persons claiming through or under said 
consultant. However,such liability of consultant shall not exceed the total Project 
value. 
 
This limitation of liability shall not limit the consultant’s liability, if any, for damage 
to Third Partiescaused by the consultant or any person or firm acting on behalf of 
the SI in carrying out the scope ofwork envisaged herein. 
 

 

The bidders are requested to note that all the terms, conditions and specifications other than the as mentioned in this Addenda-Corrigendum shall 
be treated as final and bidders shall quote their tender accordingly. 
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All the points mentioned in the letter/queries received from some of the bidders, which are accepted with or without modifications, are mentioned 
above. All other points mentioned in such letters shall be considered as not accepted by DREAM City Ltd. 

 

The bidder should submit the tender online on or before dt. 17/092019 up to 18.00 hrs. Documents required to be submitted in hard copy (Tender 
Fee, EMD, Affidavit only) must be submitted from dt.18/09/2019 to 24/09/2019 up to 18.00 hrs. through R.P.A.D or Govt. SPEED POST Only to 
DREAM City Department, Room No.84, Surat Municipal Corporation, Muglisara, Chowk, Surat-395003, Gujarat, India Phone 0261-2422221. 

 

 

 

 

Signature of Contractor General Manager  
(Planning & Administration)                  

DREAM City Ltd. 
 

 


